Kershaw County RFP # 16-600-08

Design-Build Emergency Medical Services (EMS) Stations

October 10, 2016

Addendum V

Due to Hurricane Matthew, the RFP deadline for submission has been extended to Thursday, October 13, 2016 before 2:00 P.M.

Proposers are reminded to acknowledge receipt of all addenda in their proposals.